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275. Page C.2-14 of 32; C.2.4.2.b): “GCEP b) Disposition stored wastes and materials in
the GCEP facilities and materials generated by the GCEP Disassembly Contractor to
other locations on site or disposition to an off-site disposal facility.” a. To help us
understand our interface with the GCEP Disassembly Contractor, would DOE provide us
the planned statement of work for the Disassembly Contract?

Answer: a. The SOW for the GCEP Disassembly contractor is located in the LCB
WBS dictionaries that are posted on the Remediation Web Site. The WBS elements
are 05.04.03.03.30 (X-3001 GCEP Cleanout) all scope included with the exception of
the first line, and 05.04.03.03.35 (X-3002 Heating Plant Enclosure).

276. Would DOE provide any available information regarding the type and quantity of
Asbestos Containing Material in the facilities to be demolished?

Answer: There has not been a comprehensive asbestos survey at Portsmouth.
However, two comprehensive asbestos building inspections (X-615 and X-770)
documents will be posted to the Remediation Web Site.

277. Page C.2-14 of 32; C.2.4.2 GCEP: Items a) through e) are covered in either PBS
PO-0013 or PBS PO-0041. Item f) Disposal of all waste and material generated in
compliance with C.2.2. Funding does not appear adequate in PO-0041 to pay for
disposition of centrifuge assemblies. We note differences between a number of activities
specified in the Statement of Work that we cannot find anywhere in the provided PBS.
Please clarify.

Answer: The funding is believed to be adequate for disposition of waste identified in
C.2.4.2. Tt is recognized that this may be dependent upon the offeror’s technical
approach, specific to this area or overall technical approach and it is possible, the
offeror could propose an approach that would not make this possible and therefore,
not compliant with the terms and conditions of the solicitation regarding disposition.

The PBSs are written at a high level to cover a broad scope of activities. The
activities in the SOW for this solicitation are funded activities that are included in the
PBSs. The offerors should structure their proposal to include all of the work scope
into the existing PBS structure.

278. [Paducah] Will the contractor assume any liability for outstanding claims or REAs
as a result of management of the metals disposition subcontract?

Answer: The Remediation contractor will not automatically be required to assume
any liability for outstanding claims and Requests for Equitable Adjustment (REAs).
These items will be reviewed and addressed by the new contractor during the
transition period. For proposal preparation purposes, offerors should prepare
proposals based upon the assumption that there are not any requests for equitable
adjustments or if any, that the requests for equitable adjustments will be resolved
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before the new contractor assumes the subcontract. Also see the answer to question
268.

279. Will DOE please provide a map showing radiological postings for the Portsmouth
site?

Answer: A map of the radiological postings for Portsmouth has been posted to the
Remediation Web Site.

280. For disposal activities, we understand that other existing DOE contracting
mechanisms are available for use. The funding profiles appear as if DOE has withheld
the disposal funding in a separate funding pool. Please verify that disposal costs are not
included in the target funding profiles provided in the RFP.

Answer: The DOE has not withheld funding for waste disposal costs and the waste
disposal costs are included in the funding profile(s). Waste disposal costs will be
included in Target Cost. The DOE does not guarantee the availability of the “existing
DOE contracting mechanisms” throughout the term of the contract(s).

281. In Amendment 2, DOE has increased the number of Key Personnel that can be
designated in the proposal from 3 to 5. How will this affect orals? Will we be allowed to
bring the 5 Key Personnel to the orals or will we still be limited to 3 Key Personnel
actively participating in the orals? Will DOE increase the amount of time for orals or
will the time remain the same?

Answer: The same people and number of people who are proposed as Key Personnel
shall participate in the oral interviews. The time as stated in the RFP will not be
revised at this time.

282. It is our understanding that BJC presently has approximately 100 personnel housed
in an off-site office building. Will this space be made available to the Remediation
contractor? Will the Infrastructure contractor be responsible for the rent and upkeep of
the space?

Answer: No off-site space will be provided by the Government. The Remediation
contractor is responsible to obtain its own space for personnel if necessary, over and
above the facilities assigned to the Remediation contractor(s) identified in Section J,
Attachments 8.1 and 8.2. The Infrastructure contractor is only responsible for the
S&M and janitorial for the areas identified in Section J. Attachments 8.1 and 8.2.

283. Has DOE set a time and date for orals? What will be the agenda for orals? Will
each Key Person have a set amount of time to respond to questions? Will the Key Person
be able to make a brief personal introduction of their capabilities and experience without
a subsequent time penalty? (i.e., Should the Key Personnel be prepared to give a brief
introduction of themselves, their capabilities and their roles and responsibilities as
proposed?)



Questions Generated from the Portsmouth and Paducah Project Office (PPPO)
Remediation RFP — Group 10

Answer: Information regarding the oral interviews will be transmitted by written
correspondence from the Contracting Officer after receipt of proposals. Specific
times and dates have not been determined. It is DOE’s intention to have the Key
Personnel respond to questions (that will not be provided in advance) rather than
presenting a prepared briefing or providing capabilities/experience other than in
response to questions. The entire interview period will count toward the specified
time limit stated in the RFP.

284. [Portsmouth] C2.5.2 Work to be Performed (Portsmouth). This section states that
the contractor shall perform all activities to: a) Disposition the existing uranium materials
either though reuse, sales or disposal of the material. Exhibit C.2.0.3 identifies a
milestone for C.2.5 as “Final disposition of uranium materials” by 9/30/09. Section
C2.0.2, General End State Requirements, says nothing with regard to disposition of the
Uranium materials identified in Section C.2.5.2 and Exhibit C2.0.3. Please clarify of the
meaning of “disposition” in regards to what DOE desires as the end-state of the existing
uranium materials stored at the Portsmouth? Are we to assume that DOE desires that the
reuse, sales, or disposal of all of these materials is completed by 9/30/09? What is the
funding source for this scope of work?

Answer: The desired end-state for the C.2.5.2 uranium materials disposition is reuse
or sale of the material by 9/30/09. These activities are included in the target cost of
this RFP. An amendment was issued to delete “disposal” from C.2.5.2a).

285. [Portsmouth] L.17.(b) I Technical Approach, Integration and Schedule. This
section requires that, "The offeror shall describe its technical approach to address all
SOW activities for the proposed site." The paragraph goes on to state, that, "In particular,
the offeror shall address in more detail its work processes, methods, and innovations for
the follows SOW activities:" and then lists four SOW sections. Is the offeror to describe
its approach to "all" SOW elements, C.2.1 through C.2.7, but address the four listed SOW
elements in greater detail?

Answer: Yes.

286. [Portsmouth] L.17.(b) I Technical Approach, Integration and Schedule. It is stated
in this sections that, "The offeror shall describe its technical approach to address all SOW
activities for the proposed site." SOW section C.2.7, Project Support, lists the support
functions required to execute the technical activities listed in sections C.2.1 through
C.2.6. Are the offerors to provide a technical approach to execute the support activities
in section C.2.7?

Answer: Offerors are to describe how they propose to meet the requirements of
Section C.2.7.

287. Clarification on Amendment #2, page 5, response #14. The referenced section
"C.2.7.9. Computer/Radio/Telephones", the C.2 indicates that it is a Portsmouth
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responsibility, yet in the text "use at Paducah" is used. Please clarify which site is the
correct site, Paducah or Portsmouth.

Answer: The Section C.2.7.9 should state “Portsmouth.” The correction was
corrected in an amendment.

288. [Portsmouth] The current Life Cycle Baseline Schedule provided on the RFP
Website indicates that the IFR Project has a baseline start date of October 1, 2002 and a
baseline completion date of September 2, 2008. It also indicates that the following
activities should be completed and documents issued: 1.) Facility Utilization Study:
DOE-HQ approved study shows a baseline completion date of September 30, 2003. 2.)
Inactive Facility Execution Plan: Issued to DOE-HQ by August 13, 2003. 3.) EE/CA:
EE/CA development activities scheduled to start on October 1, 2003 issuing an EE/CA
Notification Letter to Stakeholders and holding a Stakeholder's Meeting by December 29,
2003.

Answer: These documents are referenced as projected accomplishments for FY03
and FY04 in the BJC Life Cycle Baseline and have not been developed to date.
Therefore, the documents are not available. Offerors are reminded that the BJC Life
Cycle Baseline is for informational purposes only.

289. [Portsmouth] A thorough review of the PORTS PEIC has been unsuccessful at
turning up copies of any of these documents. Therefore, it is requested that DOE provide
an updated status of the PORTS IFR Project.
Question 1.) Has the PORTS IFR Project Facility Utilization Study been prepared
and issued as a DOE-HQ approved document? If so, would DOE please provide a

copy?

Question 2.) Has the PORTS IFR Project Execution Plan been prepared and issued to
DOE-HQ? If so, would DOE please provide a copy?

Question 3.) Has the development of the PORTS IFR Project EE/CA been initiated
as delineated on the PORTS Life Cycle Baseline Schedule? If so, would DOE please
provide the current status with respect to stakeholder notification, EE/CA sampling,
and EE/CA writing?

Answer: These documents are referenced as projected accomplishments for FY03
and FY04 in the BJC Life Cycle Baseline and have not been developed to date.
Therefore, the documents are not available. Offerors are reminded that the BJC Life
Cycle Baseline is for informational purposes only.

290. We are requesting a general foci requirements form. Can you direct us to a website
that will provide this. Thank you.

Answer: See Section I, Clause 1.112 for the instructions. The form is provided in
Section J, Attachment 10 of the RFP. Section L.16 of the RFP provides a web site



Questions Generated from the Portsmouth and Paducah Project Office (PPPO)
Remediation RFP — Group 10

address for a version of the form that can be completed/filled out.

291. Regarding Amendment 0003, will Clause B.2.8 be modified as B.1.8 to revise the
date the contractor assumes responsibility for the Portsmouth site?

Answer: Yes. This was corrected in an amendment to the RFP.

292. Section B.1.4, Incentive Structure of the subject RFP details an incentive fee based
on costs (target costs/fee and minimum/maximum fee) and also a cost sharing ratio
provision. The minimum incentive fee a contractor would receive appears to be 2% of
target cost. Cost sharing, however, appears to have no limit other than the percentage
proposed by the small business. Even at a small percentage, say less than 5%, it would
not take a very large negative cost variance to require the small business to reimburse the
DOE large sums of money-much larger than the assets of the small business.

Is it DOE's intent to allow a small business to go negative or is 2% the absolute floor?

Answer: The share ratio and incentive fee are not two separate incentives. The share
ratio indicates how the fee will be calculated if total allowable costs are over or under
the Target Cost as specified in Clause 1.23, Incentive Fee. The Minimum Fee as
stated in the RFP, Section B.1.4, is 2%. The Minimum Fee cannot be less than 2% as
a result of a negative cost variance. However, there are other provisions in the
contract, such as Section B.1.7, Conditional Payment of Fee, that may result in
reductions below the 2% minimum fee.

293. Of the current office space including trailers and fixed facilities and how many are
available to the remediation contractor to house personnel? Are these facilities
government owned or contractor leased.

Answer: The Government owned facilities in Section J, Attachments 8.1 and 8.2
where the Remediation contractor has been identified as “Operationally Responsible”
are available for the Remediation contractor(s) use.

294. [Paducah] Section B.1.6.2 — what are the target CV and SV percentages that will
warrant CO consideration for fee reduction?

Answer: The reduction of fee as well as percentages of fee adjustment for cost and
schedule variance will be determined by the CO on a case by case basis and will be
dependent upon, but not limited to, the following: the significance of the variance(s),
the duration of the variance(s), missed regulatory milestone(s) and when the
contractor has demonstrated that the condition leading to the adjustment has been
corrected.

295. For Past Experience section, DOE has requested projects of similar size and scope
within the last 3 years. Since this is small business procurement, and small businesses do
not have many projects of similar size and scope, would DOE consider increasing the



Questions Generated from the Portsmouth and Paducah Project Office (PPPO)
Remediation RFP — Group 10

timeframe from 3 years to 5 years?

Answer: The timeframe remains unchanged.

296. [Portsmouth | Amendment No. 1, Page 13 #22-#24, Change No. 22 states reference
Section I, Table of Contents, Clause 1.47, remove "52.222.47 Service Contract Act (SCA)
Minimum Wages and Fringe Benefits (May 1989)" and replace with "970.5204-1
Counterintelligence (DEC 2000). Change No. 23 states: Reference Section I, Clause I-
47 "52.222.47 Service Contract Act (SCA) Minimum Wages and Fringe Benefits (May
1989)", this clause is deleted in its entirety. Change No. 24 states: Reference Section I,
Clause 1.127 "970.5204-1 Counterintelligence (DEC 2000), move the Clause from [.127
and insert as .47. 1.127 is not 970.5204-1 Counterintelligence (DEC 2000). It is
970.5204-2 Laws, Regulations and DOE Directives (DEC 2000). What action should the
offeror take in response to change No. 24?

Answer: Please refer to the text of the 1.127 clauses rather than the Table of
Contents. There were duplicate 1.127s in the text. This should assist in clarifying the
changes in Amendment 0001.

297. [Portsmouth ] Section L.16(e) This section requires that copies of all teaming (joint
venture) agreements be provided in Volume I. Section L.18(t) requires that copies of all
teaming (joint venture) agreements be provided in Volume III. Can one set of teaming
(joint venture) agreements be provided in the volume specified by DOE, i.e., either
Volume I or Volume I11?

Answer: Offerors may submit copies in both Volume I and III or submit copies in
Volume I and reference where the copies are located in Volume III.

298. [Paducah] The RFP requires the offeror to adopt several BJIC programs (Rad
Protection Plan, Nuclear Criticality Safety Program, etc.). We also understand that these
may be updated and submitted to DOE for approval at a later date. However, several of
the implementing procedures for these programs are "owned" by BJC subcontractors. It
is our understanding that BJC has reviewed and approved these subcontractor
implementing procedures. It is DOE's intent to have BJC obtain these implementing
procedures from their subcontractors for turnover to the Remediation Contractor for our
use to assure we have a "full program" in place for seamless transition and continuity of
operation?

Answer: Procedures, manuals, documents and other materials currently implemented
by BJC for the conduct of work (excluding a small amount of proprietary
information) will be available for the Remediation contractor(s) to review, adopt or
update for use, during the transition period.

299. What process will be followed for required subcontract novations? Will there be an
opportunity for negotiations, or will it be a simple matter of signing a form to novate
them?
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Answer: The DOE believes your question is related to the contracts identified for
assignment in Section J, attachment 6 as “Contractor Shall Assume”. A specific
procedure is not applicable to the process to assign these contracts, however it is
anticipated that the assignment will be made by contract modification during
transition. The Remediation contractor will not automatically be required to assume
any liability for outstanding claims and Requests for Equitable Adjustment (REAs).
These items will be reviewed and addressed by the new contractor during the
transition period. After assignment of the subcontract the Remediation contractor has
full contracting authority for negotiations, changes and modifications.

300. Item 1 in Amendment 0003 states that the new contract will start on October 1,
2004. Section B.2.2 presents the anticipated funding profile for the contract, totaling
$273 million. Now that the contract does not begin until FY2005, is the $14 million in
FY2004 funding no longer available, resulting in a total funding profile of $259 million?

Answer: The funding profile for the contract totaling $273 million (as identified in
Section B.2.2) has not been changed. FY04 funding will be required for transition
and will be dependent upon the date of contract award.

301. Presuming the intent is to modify the date the contractor assumes responsibility for
Portsmouth from August 16, 2004, to October 1, 2004, will a new commitment date for
completion of scrap yard removal be issued? If so, what is the new milestone date?

Answer: The revised milestone completion date is not later than September 30, 2005
and the remaining weight of scrap metal is revised from 2,000 tons to 1,000 tons.
Both revisions were included in an amendment.

302. C.2.1.3 Inactive Facilities Removal (Portsmouth). To better prepare estimates for
the removal of these facilities: May we have a walk down tour of each of the facilities to
familiarize ourselves with the structures and conditions? Please provide on the web all
characterization information for the inactive facilities which describes the extent of
contamination (i.e., radiological, hazardous substances, asbestos, PCB etc.) and condition
of the facilities. Please provide the current safety basis documents for each Inactive
Facility describing the categorization (i.e., Cat 2 or 3 nuclear, radiological, industrial,
etc.) and hazard classification (low, moderate, or high).

Answer: No additional tours will be provided. The available data for inactive
facilities at Portsmouth has been posted to the Remediation Web Site. The Safety
Basis documents for Portsmouth have been posted to the Remediation Web Site.

303. Table C.2.2.2 Legacy Waste Type/Waste Stream/ Quantity. (Portsmouth). a. What
is the significance of the Early Start and Early Finish dates as noted in the table? Please
clarify if the offeror must comply with the individual dates or the overall completion date
of September 30, 2007 specified on page C.2-23? b. According to the dates presented,
several of the waste populations will be completely disposed of before this contract is
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awarded and transitioned. Does DOE want the offeror to plan and estimate the cost for
these wastes? c. Several of the waste populations identified as LLW appear by
description to be RCRA mixed-wastes. Please indicate whether 700-1, 705-4, P-450,
SW-3, 705-1, 705-11, SW-14a, SW-1, SW-2, SW-11, SW-13, 720-27, CASC-6, ER-2,
ER-3, and SW-4 are LLW or MW? d. Please provide the missing information on the
tables (ie. NSW-2)

Answer: a. Early Start and Early Finish dates are not regulatory or contractual dates.
The identified Early Start and Early Finish dates are for information only, and relate
to the current contractor’s baseline schedule. Offerors are reminded to plan and
schedule all activities in accordance with their own proposed approach to the work.
b. Offerors are advised to base their proposal and cost estimate on the information in
the RFP- not anticipated completion dates for scheduled activities which have been
posted to the website for informational purposes only c./d. Offerors are advised to
use the data provided in the RFP to prepare their proposals.

304. [Portsmouth] (a) Part I, Section C.2.1.4.2, “Work to be Performed”, states that the
contractor shall conduct routine and special inspections of the completed remedies listed
in the provided table, but it is not clear [except for the annual controlled burn of X-611A
and leachate collection activities at the X-735] whether the Remediation contractor is also
responsible for the corrective maintenance activities (e.g., mowing and brush removal,
animal trapping/removal, road and fence repair, vegetation reseeding and tree
spraying/pruning/watering/replanting, etc.) resulting from these inspections. Part I, Sect.
H.17(a), and Sect. J, Attachment 8.2, also delineates that general site grounds
maintenance will be provided by DOE through the Infrastructure contractor. Is the
Remediation contractor responsible for corrective maintenance activities associated with
S&M of completed remedial actions or are such activities included under the grounds
services to be provided by the Infrastructure contractor? (b) If the Remediation contractor
is responsible for the S&M corrective maintenance activities, will DOE provide the
average S&M maintenance cost or a list of maintenance activities performed at these
units over the last 3 years?

Answer: Section J. Attachment 8.2 has revised to indicate the Infrastructure
contractor is responsible for the “Grounds Service” for the areas listed in the Section
C.2.1.4.2 Table. The Remediation contractor is responsible for corrective
maintenance activities associated with S&M of the completed remedial actions for the
facilities listed in the Section C.2.1.4.2 Table. b. Typical surveillance and
maintenance activities that have been performed include the following: quarterly
inspections as required by the regulatory closure plans and monthly inspections of the
phytoremediation tree plots during the growing season. The phytoremediation tree
plots may require replanting of damaged, diseased or dead trees and spraying for
insect or disease. Infrequent activities include repair of fences and drain lines.

305. [Portsmouth] Sect. J, Attachment 8.2, lists the Remediation contractor as having
operational responsibility for the X-734 Landfill. Is this a remedial unit that should also
be added to the S&M table in Part I, Sect. C.2.1.4.2?
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Answer: Yes. The Table in Section C.2.1.4.2 was revised in an amendment.

306. [Portsmouth] Part I, Sect. C.2.1.5.2, states that the contractor shall implement the
monitoring and reporting requirements for the Integrated Groundwater Monitoring Plan
and NPDES permit, but does not specify any other monitoring requirements. Do other
monitoring requirements exist for which the Remediation contractor will be responsible?
For example, the DOE RFP website provides the Environmental Monitoring Plan for
Paducah, but one is not provided for Portsmouth.

Answer: The Portsmouth Integrated Groundwater Monitoring Plan and the
Portsmouth NPDES permit have been posted to the Remediation Web Site.

307. [Portsmouth] Item 1 of Amendment 0003 changes the contract assumption date to
October 1, 2004. Item C.2.1.2, Scrap Yard Milestones/Schedule, of Exhibit C.2.0.3
specifies that the X-747H Scrap Yard project is to be completed by September 30, 2004.
Since the scrap yard project will be completed before the new contractor assumes
responsibility for the new contract, does DOE intend to delete Section C.2.1.2 from the
scope of work?

Answer: The revised milestone completion date is not later than September 30, 2005
and the remaining weight of scrap metal has been revised from 2,000 tons to 1,000
tons. Both revisions have been included in an amendment.



